Martin Design P.C. 1of 1 Marion Parks Dep't

700 11th Street Suite 200 4500 10th Street
Marion, lowa 52302 Marion, lowa
319 377-7604 7/30/2009

Exhibit #7 - Cost Estimates

PROJECT NAME: Marion Parks Department  6/23/2009
LOCATION: Marion, lowa
Maintenance Building

SQUARE FEET: 14,470
BUILDING TOTAL $ 2,063,000.00
BUILDING COST PER SF: $ 142.57

TYPE OF ESTIMATE: SCHEMATIC DESIGN OPINION OF COST

Statement of Probable Construction Cost
Statements of probable construction cost prepared by Martin Design P.C. represents
our best judgments as design professionals familiar with the construction industry.
However, neither Martin Design P.C. nor the Owner has control over the cost of
labor, materials or equipment, over the contractor's method of determining bid prices,
or over competitive bidding, market or negotiating conditions. Accordingly, Martin
Design P.C. cannot and does not warrant or represent that bids or negotiated prices
will not vary from the project budget proposed, established or approved by the owner,
if any, or from any statement of probable construction cost prepared by Martin Design

TOTALS: TOTAL
1 General Requirements: 146,000.00
2 Site Work: 135,000.00
3 Concrete: 282,000.00
4 Masonry: 17,000.00

5 Metals:

6 Wood and Plastics:

7 Thermal/Moisture Control: 152,000.00
8 Doors and Windows: 57,000.00

$
$
$
$
$  62,000.00
$
$
$
9 Finishes: $ 280,000.00
$
$
$
$
$
$
$
$

102,000.00

10 Specialties: 33,000.00
11 Equipment: 8,000.00
12 Furnishings: 5,000.00
13 Special Construction: -
14 Conveying Systems:
15 Mechanical:

376,000.00

16 Electrical: 153,000.00
SUBTOTAL: 1,808,000.00
Architectural Fees $ 185,000.00
Survey: $ 3,000.00
Engineering Fees: $  67,000.00
SUBTOTAL: $ 255,000.00
PROJECT TOTAL: $ 2,063,000.00

NOTE: This is a schematic design phase opinion of cost. In the course of finishing
the design, investigating the building, coordinating with local building officials, and
consulting with our engineers, we may find additional building costs are required.
If an item does not show a cost, it has not been included in the total.
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